JUDICIAL COUNCIL OF CALIFORNIA

455 Golden Gate Avenue ¢ San Francisco, California 94102-3688
Telephone 415-865-4200 + Fax 415-865-4205 + TDD 415-865-4272

NOTICE
REVISIONS TO THE RFQ/P

Construction Manager at Risk
New Indio Juvenile and Family Courthouse

RFP Solicitation No. FSO-2018-17-JR

July 30, 2018
—

This Notice serves to advise firms of the following changes to this solicitation:

RFOQ/P Document

e Section 5.0 has be revised, the Schedule of Events is now as follows:

Schedule of Events

\[o} ‘ Events Dates (Calif. Times)

1 Pre-Proposal Teleconference.
. . - 3:00 to 4:30 pm on July 25, 2018
Telephone participants dial:1-877-820-7831 Participant code: 678586
2 Deadline for submission of Firm’s requests for clarifications re: the

- G 12:00 noon on July 31, 2018
RFQ/P and non-binding email of intent to respond

3 Clarifications, modifications and answers to questions posted at
www.courts.ca.gov. (estimate only)

5:00 pm on August 3, 2018

4 SOQ and Proposal Due Date and Time 1:00 pm on August 17, 2018
5 Short listed Firms posted on www.courts.ca.gov. (estimate only) Week of August 24, 2018
6 Interviews of short listed Firms at the Judicial Council San Francisco
office. (estimate only) Week of August 24, 2018
7 Posting of intent to award on www.courts.ca.gov. (estimate only) Week of August 27, 2018
8 Commencement of Subcontractor Bidding (estimate only) Week of September 4,2018
9 Award of contract(estimate only) Week of November 26,2018
10 Issuance of Notice to Proceed (estimate only) Week of December 4,2018

Please check this RFQ’s webpage on a regular basis for any changes and/or updates to the solicitation and
timeline.
END OF NOTICE
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